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NATIONAL HIGH SPEED RAIL CORPORATION LIMITED (NHSRCL) 

(A Joint Sector Company of Govt. of India and Participating State Government) 

2nd Floor, Asia Bhawan, Road No.205, Sector-9, Dwarka, New Delhi-110077, India 

 

Addendum No. 6 

Country: INDIA 

Name of Work: Construction of Tunnelling Works including Testing and Commissioning for Double Line High Speed Railway using Tunnel Boring Machine (TBM) and New Austrian Tunnelling Method (NATM) between Mumbai 

Underground Station at Bandra-Kurla Complex (MAHSR Km. 0.773) and Shilphata (MAHSR Km. 21.150) in the State of Maharashtra for the Project for Construction of Mumbai-Ahmedabad High Speed Rail 

 

Date: 09.09.2019 

Loan Agreement No.: ID-P277 & ID-P279 

IFB Number: Package No. MAHSR-C-2 

Following are to be considered - 

 

Item 

No. 
Refer Para No. Original/Existing Revised 

1.  Part 2, 

Section VI-3, 

Drawings 

Attachment No 1 of 

Addendum No 2 

 

 Drawings have been modified and new Drawings have been added. The Drawings which have 

been revised are shown in ‘Blue’, the Drawings which have been newly added are shown in ‘Red’ 

and the Drawings which have been deleted are shown as strikethrough. 

 

Refer Attachment No. 1 of this Addendum for revised and new Drawings. 

 

Attachment No 1 may be downloaded by the Bidders who have purchased the Bid Document, 

through the link provided to the respective Bidders. 

2.  Part 2, 

Section VI-2,  

Sub-Clause 4.8 (2), 

Table 10, 

Page No. 36 of 199 

Item Material in Use 

Steel 

 

IS: 2062 - Hot Rolled Medium and High Tensile 

Structural Steel – Specification 

Grade E350 
 

Item Material in Use 

Steel 

 

IS: 2062 - Hot Rolled Medium and High Tensile 

Structural Steel  

Main Tunnel 
Grade E410 or as shown in the 

Drawing whichever is higher. 

Equipment 

Room 

Grade E350 or as shown in the 

Drawing whichever is higher. 

  

3.  
Part 2, 

Section VI-2, 

Sub-Clause 4.24(5),  

Page No. 57 of 199 

Waterproofing of Equipment Rooms shall be ensured with the help of gaskets as shown in the 

Drawings. 

Waterproofing of steel segments of Equipment Rooms shall be ensured with the help of EPDM 

gaskets as shown in the Drawings. The connection of steel segments of the Equipment Rooms with 

steel segments of the Main Tunnel shall be made waterproof as shown in the Drawings. The 

Contractor shall submit method statement for providing connection of the Equipment Rooms with 

the Main Tunnel to the Engineer for his approval.  

4.  
Part 2, 

Section VI-1, 

Division 08000, 

Appendix 08000-1: 

Safety, Occupational 

Health and 

Appendix 08000-1: Safety, Occupational Health and Environment Management Manual 
<Replace existing Appendix 08000-1 by the following> 

 

Refer Attachment No. 2 of this Addendum for revised Appendix. 
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Item 

No. 
Refer Para No. Original/Existing Revised 

Environment 

Management Manual  

5.  
Part-1, 

Section IV, 

Sub-Clause 2.7, 

Attachment No 1 of 

Addendum No 4 

Page 87 of 89 

Bill 

No. 

Item 

No. 
Description 

Amount 

Local – 

INR 

Foreign- 

JPY 

Foreign – 

USD 

Foreign – 

EUR 

5 501 Utility support above 

and below MIDC road 

near Main Tunnel Portal 

a) Investigations 

b) Design and 

construction of: 

(i) Temporary road 

diversion 

(ii) Steel decking 

(iii) Utility support 

c) Precautionary 

measures for NATM 

excavation 

considering utility 

supports method 

d) Reinstatement 

Note: Refer to Sub-

clause 2.3 and 2.9 of 

Sub-Division 06060, 

Division 06000 of the 

General Specifications. 

600,000,000    

Unchartered Utilities 100,000,000    

Cost of DB* 57,000,000    

Total for Specified Provisional Sums 

(Carried forward to Grand Summary, 

p.__) 

757,000,000    

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole 

or in part at the directions of the Engineer, except for the provisional sum for the cost of the DB, 

which requires no prior instruction of the Engineer, in accordance with Sub-Clause 13.5 and 

Clause 13.6 of the General Conditions. 
 

Bill 

No. 

Item 

No. 
Description 

Amount 

Local – 

INR 

Foreign- 

JPY 

Foreign – 

USD 

Foreign – 

EUR 

5 501 Utility support above 

and below MIDC road 

near Main Tunnel 

Portal 

a) Investigations 

b) Design and 

construction of: 

(i) Temporary 

road diversion 

(ii) Steel decking 

(iii) Utility support 

c) Precautionary 

measures for 

NATM excavation 

considering utility 

supports method 

d) Reinstatement 

Note: Refer to Sub-

clause 2.3 and 2.9 of 

Sub-Division 06060, 

Division 06000 of the 

General 

Specifications. 

Released materials of 

utility support shall be 

the property of the 

Contractor. 

600,000,000    

Unchartered Utilities 100,000,000    

Cost of DB* 57,000,000    

Total for Specified Provisional Sums 

(Carried forward to Grand Summary, 

p.__) 

757,000,000    

Provisional Sums included and so designated in the Bill of Quantities shall be expended in 

whole or in part at the directions of the Engineer, except for the provisional sum for the cost of 



Page 3 of 4 

 

Item 

No. 
Refer Para No. Original/Existing Revised 

the DB, which requires no prior instruction of the Engineer, in accordance with Sub-Clause 13.5 

and Clause 13.6 of the General Conditions. 

 

6.  
Part-2, 

Section VI-2,  

Clause 7, 

Page 175 of 199 

 <Add the following Sub-Clause 7.18 after existing Sub-Clause 7.17 (introduced in Addendum No. 

3 Item No. 93)> 

 

7.18.  The Contractor shall carry out topographic survey of existing ground at Shaft-2, Shaft-3. 

Main Tunnel Portal and Adit Tunnel Portal before starting any permanent reinstatement 

works and other associated works. The Contractor shall be responsible for carrying out 

minor changes in the Drawings of boundary walls, retaining walls, drains, chain link 

fencing, cable ducts, metaled access roads/access roads/roads and gates to suit the actual 

ground conditions with the approval of the Engineer. Nothing extra shall be payable to the 

Contractor on this account. Such minor changes shall not amount to variation under Sub-

Clause 13.5 of General Condition. 

7.  Part-2, 

Section VI-1,  

Division 04000,  

Sub-Division 04090, 

Clause 2, 

Page No 68 of 100 

 

The access to and possession of  Works Area at Shaft 2, Shaft 3, Main Tunnel Portal and  Adit 

Portal as shown in the Drawings Nos. TD-JIC-IC1-TDC-B01-UST-NTU-00160000, TD-JIC-IC1-

TDC-B01-UST-NTU-00170000, TD-JIC-IC1-TDC-B01-UST-NTU-00180000 & TD-JIC-IC1-

TDC-B01-UST-NTU-00190000 respectively. shall be made available as per following schedule - 

 
 

S. No. Location description 
Schedule of hand over of the Site within the time 

after the Commencement Date (days) 

1 Shaft 2 120 

2 Shaft 3 01 

3 Adit Portal 90 

4 Main Tunnel Portal 60 

The access to and possession of Works Area at Shaft 2, Shaft 3, Main Tunnel Portal and Adit Portal 

as shown in the Drawings Nos. TD-JIC-IC1-TDC-B01-UST-NTU-00160001, TD-JIC-IC1-TDC-

B01-UST-NTU-00170002, TD-JIC-IC1-TDC-B01-UST-NTU-00180000 & TD-JIC-IC1-TDC-

B01-UST-NTU-00190001 respectively. shall be made available as per following schedule – 

 

 
 

S. No. Location description 
Schedule of hand over of the Site within the 

time after the Commencement Date (days) 

1 Shaft 2 30 

2 Shaft 3 01 

3 Adit Portal 01 

4 Main Tunnel Portal 60 

8.  Part-3, 

Section VIII, 

Part-A Contract Data, 

Sub-Clause 2.1, Time 

for access to, and 

possession of all parts 

of, the Site 

Page No 6 of 33 

 

S. No. Location description Schedule of hand over of the Site within the time 

after the Commencement Date (days) 

1 Shaft 2 120 

2 Shaft 3 01 

3 Adit Portal 90 

4 Main Tunnel Portal 60 

 

S. No. Location description Schedule of hand over of the Site within the time 

after the Commencement Date (days) 

1 Shaft 2 30 

2 Shaft 3 01 

3 Adit Portal 01 

4 Main Tunnel Portal 60 

9.  Part 3, Section VIII,  

Part-A Contract Data, 

Sub-Clause 14.2, 

Advance Payment, 

Page 6 of 33, 

Addendum No 3 Item 

No. 99 

15% (fifteen percent) of the Accepted Contract Amount less Provisional Sums payable in the 

currencies and proportions in which the Accepted Contract Amount is payable. 

The Advance Payment shall be made in two instalments as under: 

a) 10 (ten) percent: On submission of a Performance Security; and 

b) 5 (five) percent: On submission of proof of placement of order for three (3) TBMs. 

15% (fifteen percent) of the Accepted Contract Amount less Provisional Sums payable in the 

currencies and proportions in which the Accepted Contract Amount is payable, on submission of 

the Performance Security. 
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Item 

No. 
Refer Para No. Original/Existing Revised 

10.  Part 3, Section VIII,  

Part-B Specific 

Provisions,  

Sub-Clause 8.1 

Commencement of 

Works, 

Page 13 of 33 

 

Addendum No 3 Item 

No 101 

Replace Sub-paragraph (d) of the Sub-Clause 8.1 with the following: 

(d) receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 a) [Advance Payment] 

provided that the corresponding bank guarantee has been delivered by the Contractor within 28 

days from the date of signing of the Contract Agreement.  If the Contractor fails to deliver the 

guarantee within such 28 days, this sub-paragraph (d) shall not be applied. 

 

Replace Sub-paragraph (d) of the Sub-Clause 8.1 with the following: 

(d) receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 

provided that the corresponding bank guarantee has been delivered by the Contractor within 

28 days from the date of signing of the Contract Agreement.  If the Contractor fails to deliver 

the guarantee within such 28 days, this sub-paragraph (d) shall not be applied. 

11.  Part 2, 

Section VI-1, 

Division 04000, 

Appendix-04000-1, 

Chapter-3, 

Table 3,  

Item 2, 

Page 93 of 100 

 

 

 

No. 
Interface 

Description 

Responsib

le for the 

Technical 

Requirem

ents 

for the 

Interface   

Design 

Respon

sible 

for the 

Design 

Respons

ible for 

the 

Supply 

Responsib

le 

for the 

Installatio

n/ 
Construct

ion 

Remarks 

2 

Ground 

treatment of 

area to be used 

for arrival of 

TBM at ground 

surface of shaft 

by grouting 

before 

commencemen

t of excavation 

of shaft1  

C-2 C-2 C-2 C-2  

Programme and method 

statement of grouting to 

be given by C-2 to C-1. 

C-1 shall be responsible 

for allowing access and 

reasonable working area 

to C-2. The schedule for 

working shall be 

decided jointly by C-1 

and C-2. The work of 

grouting shall be done 

by C-2. 

 

No. 

Interfac

e 

Descrip

tion 

Responsible 

for the 

Technical 

Requirement

s 

for the 

Interface   

Design 

Responsi

ble for 

the 

Design 

Respons

ible for 

the 

Supply 

Respons

ible 

for the 

Installat

ion/ 
Constru

ction 

Remarks 

2 

Ground 

improve

ment of 

area to 

be used 

for 

arrival 

of TBM 

at 

ground 

surface 

of Shaft 

1.  

C-2 C-2 C-2 C-2  

Programme and method 

statement of ground 

improvement to be given 

by C-2 to C-1. C-1 shall 

be responsible for 

allowing access and 

reasonable working area 

to C-2. The schedule for 

working shall be decided 

jointly by C-1 and C-2. 

The work of ground 

improvement shall be 

done by C-2. 

 

12.  Part-3, 

Section VIII, 

Part-A Contract Data,  

Sub-Clause 14.5(c)(i),  

Plants and Materials, 

Page 7 of 33 

Plant and Materials for payment when delivered to the Site: 

Reinforcement Steel (for item no. 205,216,306,314,323,331,406,508 and 516) 

Plant and Materials for payment when delivered to the Site: 

Reinforcement Steel (for item nos. 205,216,306,314,323,331,406(a),508 and 516) and material 

for one pass joints and dowel joints (under item nos. 401 and 402) 

13.  Part-2, 

Section VI-2, 

Clause 8, 

Item No 406,  

Attachment 3 of 

Addendum 4, 

Page No. 2 of 20 

a) & b) The method of measurement for these items shall be the same as that of item No. 205. 
a) The method of measurement for this item shall be the same as that of item No. 205. 

 

b)  The quantity of glass fibre reinforced polymer rods shall be measured in MT as per the 

Drawings. Wastages and binding material, etc. shall not be measured and cost of these 

items shall be deemed to be included in the rates. The payment for the item shall be made 

at Unit Rate per MT, entered in the Priced Bill of Quantities 


